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EOI NO: OLM/NRLP/17-18/05        Dated: 10.08.2017 

REQUEST FOR EXPRESSION OF INTEREST 
(CONSULTING SERVICES– FIRMS SELECTION) 

India 

Odisha Livelihoods Mission 

National Rural Livelihoods Project (NRLP) 

Credit No: 4978. IN 

Assignment Title: “Hiring of Technical Support Agencies for Value Chain Intervention and 

Market Linkage for TASAR sericulture based livelihoods in Odisha ..”  

 
1. The Government of India has availed a credit from International Development Association 

(IDA), towards the National Rural Livelihoods Project which aims to support the National Rural 

Livelihoods Mission under the Ministry of Rural Development, Government of India; and intends 

to apply part of the loan proceeds to make payments under the contract for the following services: 

 

The consulting services conduct Technical Support Agencies for “Hiring of Technical Support 

Agencies for Value Chain Intervention and Market Linkage for TASAR sericulture based 

livelihoods in Odisha ..””) include following; 

2. Background. 

A project has been sanctioned by the Ministry of Rural Development, Govt. of India under its 

Mahila Kisan Sashaktikaran Priyojana (MKSP) programme. The project focuses on enhancement 

of livelihoods of tribal/ rural people through plantation and maintenance  of host plant  and 

scientific rearing of the Tasar  worms upto cocoon formation . 

The overall strategic contours of the project are as follows: 

1. Establishment of Community institutional structure for Tasar Value chain  

2. Scientific rearing of Tasar Silkworm at community level  

3. Grading of the cocoons at household /PG level  

4. Marketing access through cooperatives  

5. Convergence  

 

 3. Objectives: 

The objective of the project is to enhance the household income through scientific rearing 

of the Tasar worms  in Keonjhar and Sundergarh Districts of Odisha  

In order to speed up the implementation process, OLM propose to hire a suitable 

Technical Support Agency (TSA), which will assist in providing technical support for the 

establishment of the grainage house in each producer group level .apart from that the 

major focus will be institutional building as well as capacity building of the beneficiaries 

for better practice of the process which will support their livelihoods . 

 



                      Odisha Livelihoods Mission 
                Panchayati Raj Department 

                   Government of Odisha 

 

 

 

SIRD Campus, Unit VIII, Bhubaneswar 751012, Odisha 
Tel: 0674 2560169,  Mail: smmu.olm@gmail.com/po.tripti@gmail.com 

 

 

4. Scope of Work: 

o The project will be implemented in 04 blocks of 02 districts covering around 55 GPs 

and 5220  households  

o It is proposed to establish 174 Producers Groups at block and Gram Panchayat level . 

o Identification of beneficiaries who are already members of the Tasar Rearing 

cooperatives but  non-functional due to some other reasons  

o Capacity building of Udyog  Mitras, for establishment of the Grainage house and 

guide for maintaining it scientifically  . 

o Capacity building of Udyog Mitras, aggregator and producer members of the PGs 

through development of package of practices  

o Linking the beneficiaries with the Tasar Cooperatives which is a registered society 

functioning under SERIFED for  marketing of cocoons . 

o Development of Package of Practices (PoP) on Grainage house development 

Community investment fund post harvest reeling of the silk . 

o Preparation of Detail Project Report taking the baseline information into consideration 

which will guide for better  implementation . 

o Development of modalities for availing   CIF by individual farmer/ PGs/ SHGs. 

 

The main objective of this assignment is to provide technical assistance and 

handholding support to Producers organizations which will help in increasing the 

production of Cocoons  and related activities thereof. As per the data it is worth to 

mention here that the state still depends upon other state for the purpose of 

procurement of cocoons .The state production only support 40% of the state demand . 

5. Eligibility:  

Only firms fulfilling the following conditions may apply:- 

Sl No Minimum Requirement of the TSA 
1 The firm must be having minimum 4-5 years of experience in the field of NTFP / 

Tasar Based activities having direct experience in the implementation. The 

advantage shall be given having more experience in the required areas. 

2 The minimum annual average turnover of the firm should be atleast 20 lakhs ( Proof 

of audited certificate to be produced) in last three years up to 2016-17 

3 The firm should have established NTFP based PGs.  

4 The firm should have experience in working with Govt. /other SRLMs in relevant 

areas. 

  

 

NB: Ongoing or incomplete assignment shall not be considered for evaluation.  

 

6. The Odisha Livelihoods Mission (OLM) now invites eligible firms to indicate their interest in 

providing the Services. Interested Firms should provide information demonstrating that they have 

the required qualifications and relevant experience to perform the Services in the prescribed format 

at Annexure-1. 

 

 



                      Odisha Livelihoods Mission 
                Panchayati Raj Department 

                   Government of Odisha 

 

 

 

SIRD Campus, Unit VIII, Bhubaneswar 751012, Odisha 
Tel: 0674 2560169,  Mail: smmu.olm@gmail.com/po.tripti@gmail.com 

 

 

7. Period of Contract: The contract period shall be initially for one year from the date of the 

commencement of service which may be extended further on the basis of firm’s performance and 

need of the OLM.  

8. "The attention of interested Consultants is drawn to paragraph 1.9 of the World 

Bank’s Guidelines: Selection and Employment of Consultants [under IBRD Loans and IDA 

Credits & Grants] by World Bank Borrowers “Consultants Selection Guidelines of the World Bank 

dated January 2011” (“Consultant Guidelines”), setting forth the World Bank’s policy on conflict 

of interest. " "The Guidelines are available at www.worldbank.org/procurement."  

 

9. Firm will be selected in accordance with the Least Cost Selection (LCS) method set out in the 

Consultant Guidelines ( NRLM Procurement Manual) 

 

10. Further information can be obtained at the address below during office hours i.e. 10.00 to 17.00 

hours and the details ToR and NRLM Procurement Manual can be seen and  downloaded in OLM 

website www.olm.nic.in 
 

11. In case of any Addendum/Clarification/Corrigendum/Extension regarding this EOI, the same 

will be published in the above websites only. 

 

12. Expressions of interest in sealed envelope must be delivered in a written form to the address 

below (in person, or by post/courier ) latest by 28.07.2017( Monday) ,17.00 Hours (IST).  

 

State Mission Director-Cum-CEO 

Odisha Livelihoods Mission (OLM) 

SIRD Campus, Unit-8, Bhubaneswar 

Contact Person- Goutam Mohanty 

Manager (Procurement),0674-2560169 

 

           
         Sd/-                 
                  State Mission Director-Cum-CEO  

http://www.worldbank.org/procure
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Terms of Reference 
 

Hiring of Technical Support Agencies for Value Chain Intervention and Market Linkage for 

Tasar sericulture based livelihoods in Odisha . 

 

1. Introduction:  

The Ministry of Rural Development (MORD), Government of India (GOI) has been 

implementing National Rural Livelihoods Mission (NRLM) since June 2011. The 

central objective of the NRLM is to eliminate rural poverty through innovative 

implementation strategies involving mobilization and organization of the rural poor 

and promotion of their financial and economic inclusion as well as promotion of 

convergence with other livelihood programmes. The central objective of the Mission 

is to bring about increase in the household incomes of the rural poor through 

sustained livelihood enhancements and improved access to financial and non-

financial services. The Mission aims at creating efficient and effective institutional 

platforms of the poor as mediating institutions. The four key inter-related 

components of the Mission are: (i) social inclusion; (ii) financial inclusion; (iii) 

livelihood promotion; and (iv) convergence. The four components posited on the 

Community Based Organizations (CBOs) of the poor are expected to promote and 

sustain livelihoods of the rural poor. The Mission seeks to promote access of the 

CBOs of the poor to financial and technical services as well as economic support 

services and enable them to diversify and improve their livelihoods. The Mission 

provides Revolving Fund (RF) and Community Investment Fund (CIF) support to 

the eligible SHGs and VOs which are expected to enable them to leverage funds 

from the formal banking institutions for undertaking sustainable livelihoods. The 

Mission also provides technical and convergent support for the member households 

to diversify their livelihood assets. 

  

Odisha Livelihoods Mission (OLM) is a registered society working under the 

Panchayati Raj Department of Government of Odisha for enhancing the socio-

economic condition of the rural poor through promotion of sustainable livelihoods. 

The society is implementing the centrally sponsored scheme of Govt. of India 

National Rural Livelihoods Mission (NRLM). The objective aim is to enhance social 

and economic status of the rural poor of all the blocks of 30 districts of Odisha 

through development of self-sustained and community managed institutions. 

 

2. Background of the Assignment: 

A project has been sanctioned by the Ministry of Rural Development, Govt. of India 

under its Mahila Kisan Sashaktikaran Priyojana (MKSP) programme. The project 

focuses on enhancement of livelihoods of tribal/ rural people through plantation 

and maintenance  of host plant  and scientific rearing of the Tasar  worms upto 

cocoon formation . 

  

The overall strategic contours of the project are as follows: 

1. Establishment of Community institutional structure for Tasar Value chain  

2. Scientific rearing of Tasar Silkworm at community level  

3. Grading of the cocoons at household /PG level  
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4. Marketing access through cooperatives  

5. Convergence  

 

The activity will be for scientific rearing of Tasar Silk worm at community level will 

cover 5220 Households in 2 districts as Keonjhar and Sundergarh and project will 

spread-out to 4 nos of blocks.The detail coverage is given below   

Sl. District Blocks Households 

1. 1 Keonjhar  Harichandanpur  2500 

2.   Patna 500 

3.   Telkoi 1000 

4. 2 Sundergarh Bonai 1220 

5. Total  2 4 5220 

 

The beneficiaries to be selected based on their experience and the process will be 

managed through the producer group taking 30 beneficiaries in each PG . 

 

3. Objective :  

The objective of the project is to enhance the household income through 

scientific rearing of the Tasar worms  in Keonjhar and Sundergarh Districts of Odisha  

 

In order to speed up the implementation process, OLM propose to hire a suitable 

Technical Support Agency (TSA), which will assist in providing technical support for 

the establishment of the grainage house in each producer group level .apart from 

that the major focus will be institutional building as well as capacity building of 

the beneficiaries for better practice of the process which will support their 

livelihoods . 

 

4. Scope of work:  

o The project will be implemented in 04 blocks of 02 districts covering around 55 

GPs and 5220  households  

o It is proposed to establish 174 Producers Groups at block and Gram Panchayat 

level . 

o Identification of beneficiaries who are already members of the Tasar Rearing 

cooperatives but  nonfunctional due to some other reasons  

o Capacity building of Udyog Mitras, for establishment of the Grainage house and 

guide for maintaining it scientifically  . 

o Capacity building of Udyog Mitras, aggregator and producer members of the PGs 

through development of package of practices  

o Linking the beneficiaries with the Tasar Cooperatives which is a registered society 

functioning under SERIFED for  marketing of cocoons . 

o Development of Package of Practices (PoP) on Grainage house development 

Community investment fund post harvest reeling of the silk . 

o Preparation of Detail Project Report taking the baseline information into 

consideration  which will guide for better  implementation . 

o Development of modalities for availing   CIF by individual farmer/ PGs/ SHGs. 

 

The main objective of this assignment is to provide technical assistance and 

handholding support to Producers organizations which will help in increasing 
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the production of Cocoons  and related activities thereof.As per the data it is 

worth to mention here that the state still depends upon other state for the 

purpose of procurement of cocoons .The state production only support 40% of 

the state demand . 

 

5.      DELIVERABLES  

 Preparation of Baseline study and Detail Project Report (DPR) 

 Profiling of the identified beneficiaries and uploading in the portal  

 Development of capacity building modules and manuals for the different stake 

holders. 

 Protocol for establishment of the Grainage house. 

 Capacity building of the  project staff at state, District and block level. 

 Development of package of practices for plantation and  rearing of the DFL . 

  Exposures for SMMU/DMMU/BMMU functionaries, Udyog Mitras and 

community on Tsar based livelihoods option. 

 Development of SOP for management of the CIF by the GPLF   

 Other assignments as per the need of the project  

5.1 PREPARATION OF BASELINE STUDY SUBMISSION OF DPR 

The baseline study and DPR preparation will be carried out by the Technical 

support Agency with due support from the OLM team exist at the Block and 

District level . The agency supposed to submit a detail project report within 3 

month after signing of the MOU .The DPR will be approved at the state level 

involving the experts. 

5.2 PROFILING OF THE IDENTIFIED BENEFICIARIES AND UPLOADING IN THE 

PORTAL 

The profile of the identified beneficiaries will be uploaded in the MKSP 

dedicated web portal .The agency has to select data entry operator and arrange 

system for data uploading of the Tasar beneficiaries. 

5.3 DEVELOPMENT OF CAPACITY BUILDING MODULES AND MANUALS FOR THE 

DIFFERENT STAKE HOLDERS . 

The capacity building modules and manuals needs to be developed by the 

Agency and submit it at the SMMU for finalization. 

5.4 PROTOCOL FOR ESTABLISHMENT OF THE GRAINAGE HOUSE. 

The grainage house will likely to be managed by the Ugyog Mitra Tasar in 

entrepreneurial mode . As per the plan 174 nos of Grainage house will be 

established in both the Districts. 

Sl. Districts Blocks No. of PGs 

1.  Keonjhar  Harichandanpur  84 

Patna  17 

Telkoi  33 

2.  Sundergarh  Banoi  40 
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5.5 CAPACITY BUILDING OF THE  PROJECT STAFF AT STATE, DISTRICT AND BLOCK 

LEVEL 

The project staff from SMMU tp BMMU who are involved needs to be 

capacitated to manage the different components of the project, As  the project 

is highly technical in nature the  conceptual knowledge about the rearing of the 

Tasar needs to be understood by each member. Apart from that the agecy 

needs to do a exposure plan  

 

5.6 DEVELOPMENT OF PACKAGE OF PRACTICES FOR PLANTATION AND  REARING 

OF THE DFL  

The package of practices of Tasar rearing activities needs to be developed by the 

TSA which will be followed during implementation . 

     

5.7 DEVELOPMENT OF SOP FOR MANAGEMENT OF THE CIF BY THE GPLF 

 

The TSA supposed to develop a standardised SOP for operationalization of the 

Community investment fund .The CIF is a grand component to the Gram 

panchayat level federation and loan to the SHGs and the beneficiaries . 

 

5.8 ADVISORY AND DEEP ENGAGEMENT 

The TSA will design a comprehensive and customized work plan to deeply 

engage the professionals with the PGs helping them implement sustainable 

processes and learning systems.  

 

5.9 DOCUMENTATION  & DISSEMINATION 

The TSA will compile data from the diagnostic and thematic analysis and 

performance of the PGs and regularly report to OLM.  

 

6. Role of OLM and TSA 

Role of OLM At OLM’s 

Cost  

Role of TSA At 

TSA’s 

Cost  

Selection of Udyog 

Mitras 

Yes Technical support for establishment 

of the Grainage House  one in each 

Producer group  

Yes 

Formation of 

Producer Groups 

Yes Management of the Producer group  Yes 

Facilitation of CIF loan Yes Technical support to the 

beneficiaries regarding the 

plantation maintenance of host 

plant  and harvesting of Cocoons  

Yes 

Grainage Bank 

Establishment  

Yes Capacity building to Udyog Mitra As 

well as other office bearers  

Yes 

Development and 

printing of 174 nos 

Udyog Mitras Diary  

Yes Facilitation for availing CIF  Yes 

Total 2 4 174 
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Monitoring and 

evaluation of the 

activities 

Yes Procurement of Larva  Yes 

 

7. Monitoring and evaluation  

 Periodic monitoring and evaluation exercises will be conducted to assess 

the progress of the PGs. The TSA will develop comprehensive systems to assess 

the maturity of the PGs t h r o u g h o u t  the project duration on various 

parameters such as institutional strength, business strength, financial strength, 

and governance.  

 

State o The SMMU shall responsible to design monitoring team and period 

of monitoring observing all formalities of NRLM 

o SMMU shall monitor the convergence plan at state level 

o SMMU shall design exposure visit if any required for capacity 

building of PG members 

o SMMU shall coordinate with NMMU for necessary guidance if 

required at any point of time. 

District o The DMMU shall monitor the programme basing on the day to day 

progress of project work/ assignments. 

o DMMU shall suggest any modifications/ alternation in the project 

activities 

Block o The BMMU shall monitor the programme basing on the day to day 

progress of project work/ assignments. 

o BMMU shall suggest any modifications/ alternation in the project 

activities 

 

8. Review Mechanism: 

A state level steering committee will be constituted by involving officials 

from department of forest & environment, Odisha University of Agriculture & 

Technology, NGO representative,  and Consultant (Livelihoods) spearheaded by 

the SMD-cum-CEO of OLM.  The steering committee will appraise the progress 

on a quarterly basis and in each review the TSA will submit both physical and 

financial progress report. The PM livelihoods will act as a member convener of 

the state level steering committee. 

 

o Monthly review at DMMU level, where the TSA will submit the monthly 

progress report. 

o Quarterly review at state level, where the TSA will submit the quarterly 

progress report (Physical and Financial report). 

o Quarterly planning sheet developed by the TSA need to be submitted to 

SMMU and DMMU. 

 

9. Contract Period:  

The contract period shall be initially for one year from the date of the 

commencement of service which may be extended further on the basis of firm’s 

performance and need of the OLM.  
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10. Penalty for Non Achievement of Deliverables: 

A review committee of OLM will monitor Consulting firm’s work. The State Mission 

Director, OLM or any designated officer/ team will review the work of the TSA on 

quarterly basis.  Reviews Committee of OLM   will monitor Agency’s deliverables. 

Necessary steps with regards to release of payment will be made determining the 

compliance of the deliverable agreed in the work plan. The payment shall be held up 

till completion of defined deliverables or the suitable penalty will be imposed in 

terms of lapses of the activities for the assignment as the case may be. 

 

11. Penalty on Replacement of Experts: 

o In case of absence of expert for more than 1 month, the penalty amount will 

be under the discretion of SMD, OLM. 

o Frequent replacement of Experts will adversely affect the quality of the 

programme. Keeping that into account it is stated that the replacement of 

Experts under any of the verticals is permissible only for one time and with prior 

permission of OLM. Penalty shall be imposed on the TSA as per the decision of 

SMD, OLM if the replacement is more than once under any of the verticals. 

 

12. Ownership: 

All information collected by consulting firm will be used only for the purpose of 

delivering the scope specified in the TOR. No part of the information shall be used 

for any other purpose without the prior explicit consent of the client. All material 

and data collected shall be the property of the client. 

 

13. Reporting: 

The agency will report to State Mission Director, OLM or the SMD may designate 

any officer for the same. All reports including the inception report, monthly 

progress reports, quarterly progress report, annual report, mid-cycle project 

assessment report, and final report etc. are to be submitted by the TSA to OLM. 

 

14. Facilities to be provided by the OLM: 

o Provision of work station for the Business Development Officer at DMMU of 

each of the six districts will be provided.  

o Office communication materials for both Business development Officer and the 

value chain expert will be provided. 

o OLM will not provide IT equipment to the Business development Officer and the 

value chain expert 

 

15. Key Professionals to be deployed by the TSA for one year.  

The TSA is required to deploy following key professionals for undertaking the 

assignment. The team should have following key skills and competencies. Non-

fulfilling of the required experts in the proposal shall be treated as non-

responsive and will be rejected. 

 

1. Good Communication (written & spoken) in English and Odia, Problem 

solver, Analytical skills  

2. Result Orientation, Task Orientation, self-starter, thought clarity 
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3. Experience with participatory extension approaches, knowledge on forest 

ecosystem.    

4. Thorough understanding of value chain of production, processing, storage 

and distribution with emphasis on market oriented production systems. 

5. Should be able to travel extensively within the project districts. 

 

Sl. Position Level No. of Posts  Full Time 

1 Team Leader  State 1 Full time 

2 Business Development Officer District 2 Full time 

3 Training Coordinator  Block  3 Full time  

4 Para Professionals  Block   8 Full time  

 

Education qualification and experience required for each position is outlined 

below. 

1. Team leader : 

Must have a Master’s Degree or equivalent in Forestry/Sericulture /Agriculture . 

S/he should have a minimum of 10 years of experience in a senior management 

level on Tasar based livelihoods based activities .S/he should have at least 5 

years’ experience in handling Tasar project through Government or in any non-

governmental organization .   

2.  Business Development Officer - District level (2 Nos):  

Must have a Bachelor’s Degree in Botany/Forestry/ Horticulture/ Agriculture or 

related field. The post is district level and should be one for each district. At least 

5 years of experience in forestry sectors / NTFP in Odisha is preferred. S/he will be 

based at district headquarter and visits to different blocks where the project is 

operated. Ability to organize groups to form producer group at block/ GP level. 

Coordination between officials of OLM as well as TSA .S/he should have analytical 

skill for data analysis. 

3.Training Coordinator  (3 nos)  

 

 The training coordinator should have Master in Sociology Social science from 

reputed institute .The minimum experience should be 3 years handling training 

programs independently skill on developing training module manual . The training 

coordinator will be placed at the block level and shall closely work with the Block 

livelihoods coordinator . 

 

4 Para Professionals (8 Nos) 

The Para Professionals will be from the community that will be identified by the TSA 

.The minimum qualification of the para professionals should be intermediate having 

experience on Tasar activities. Each Para professional shall manage at least 7 nos of 

producer group  
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Annexure-1 
 
Name of the Assignment: 

 

Date of advertisement: 

 

 

A – Consultant’s Profile  
 

1. Name of the Organization      

2. Postal Address      

3. Telephone: Mobile /      

 Fax/ E-mail/ Website;      

4. Contact Person name and      

 designation with contract details      

5 Registration Details:  Provide copy of the registration certificate, PAN , Board of  

   Directors, Executive Committee Members, General Body  

 

 

 members, brief profile and latest annual report  

      

       

6. Details of Branch  State/Location of    

 

Offices (provide details of 

branch offices if any).  office    

 

 

     

      

       

       

7.    Financial Capacity:  Provide the turnover of organization (on the basis of the   

Average Annual Turnover of 
 audited accounts) in the last three financial years in Indian   

 

Rupees. 
           

consultant atleast  Rs.20 Lkah   

            

              

in last three financial years. 

(Enclose Audited financial 

reports).  

2016-17 

  

2015-16 

  

2014-15 

  

Total 
   

  

          

              

 
 

B- Consultant’s Experience  

 

Signature of the authorised representative. 
 
 
 
 
 

Name of the 

Project 

Name of the 

Client 

Duration of Assignment and Status as on March 2017 Value of 

Contract( in 

INR) 

  Effective date of 

original 

contract 

Closure date 

of contract 

Date of 

acceptance of 

final 

deliverables by 

the Client 

Whether 

contract 

closed or not  
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Annexure -2 

 

Declaration 

Date:…………….  

To whom so ever it may be concern 

 

I/We hereby solemnly take oath that I/We am/are authorized signatory in 

the firms/ Agency/ Institute/ Company and hereby declare that "Our firms/ 

Agency/ Institute/ Company do not face any sanction or any pending disciplinary 

action from any authority against our firms/ Agency/ Institute/ Company or 

partners." Further, it is also certified that our firm has not been blacklisted by any 

government or any other donor/partner organization in past. 

 
In case of any further changes which affect of this declaration at a later 
date; we would inform the mission accordingly. 

 
 
 
 

 

Authorized Signatory 
 

(with seal) 

 


